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Addendum No. 2

Date: October 26, 2017
City Project: 14-25, “East Monte Vista Avenue Rehabilitation”

Plan holders:

The following changes and notations shall be made to the project plans and specifications:

Project Specifications:

1. AGREEMENT, SECTION 9, “DELAY DAMAGES”

Replace Section 9 with the following text:

9. Delay Damages:
In the event the Contractor, for any reason, shall have failed to perform the work herein
specified to the satisfaction of the City Engineer within the time herein required, the City
may, in accordance with Section 7203 of the Public Contract Code, in lieu of any other of its
rights authorized by paragraph 8 of this Agreement, deduct from payments or credits due
Contractor after such breach, a sum equal to Two Thousand Two Hundred and
no/100ths Dollars ($2200.00) for each calendar day beyond the date herein provided for
Substantial Completion.  After Substantial Completion has been achieved, the City may
deduct Eight Hundred and no/100ths Dollars ($800.00) for each calendar day beyond the
date herein provided for Final Completion.  This deduction shall not be considered a penalty
but shall be considered as delay damages.  The aforementioned rate of deduction is an
amount agreed to by the Contractor and the City as reasonably representing additional
construction engineering costs incurred by the City if the Contractor fails to complete the
work within the contract time.  However, any deduction assessed as delay damages shall not
relieve the Contractor from liability for any damages or costs resulting from delays to other
contractors on the project or other projects caused by a failure of the assessed Contractor to
complete the work within the contract time.  Due account shall be taken of any time
extensions granted to the Contractor by the City.  Permitting the Contractor to continue
work beyond the contract completion date shall not operate as a waiver on the part of the
City of any of its rights under the contract nor shall it relieve the Contractor from liability for
any damages or costs resulting from delays to other contractors on the project or other
projects caused by a failure of the assessed Contractor to complete the work within the
contract time.

2. SPECIAL PROVISIONS, SECTION 5.02, “PREVAILING WAGE”



Replace paragraph 4 with the following text:

Federal Minimum Wage Rates
The Federal minimum wage rates for this project as predetermined by the United States
Secretary of Labor are available online at http://www.wdol.gov/dba.aspx. The federal
prevailing wage rate in effect for the entirety of this project shall be determination #
CA170029 10/13/2017 CA29 Modification # 21.

If you have any questions, please call me at (209) 668-5417 or email at sfremming@turlock.ca.us.

Sincerely,

Stephen Fremming, P.E.
Associate Civil Engineer

Attachments: None


